EARTHWORK SUMMARIES
REV: 4/8/2004
PROJECT:  B-4010 COUNTY: ASHE DATE 10/24/03 SHEET 10F 1 SHEETS
EXCAVATION EMBANKMENT WASTE
LINE STATION | STATION | TOTAL | ROCK [UNDERCUT| UNSUIT. SUITABLE| TOTAL | ROCK EARTH | EMB. |BORROW | ROCK |SUITABLE|UNSUIT.| TOTAL
UNCLASS. | % UNCLASS. | UNCLASS. +15%
SUMMARY # 1 i
L 11+00.00 19+36.60 49467, 28,712 20,755 4742 3,794 3,794 24918 20755 0 45673
L 22+50.60 30+50.00 2,188 | 2,188 7,754 7,754 8,917 6,729 0 0 0
SUBTOTAL: 51,655] 28,712 22,943 12,496/ 3,794 7,754] 12,711 6,729 24918] 20,755 0] 45673
EST.LOSS DUE TO CLEARING & GRUBBING (GEOTECH) -3,000/ -3,000 -3,000 -3,000
ROCK WASTE TO REPLACE BORROW | | 4,681 -4.6811 -4,681 -4,681 -4.681
DEDUCTION FOR ROCK SWELL | -1.170 -1,170 -1,170
DEDUCTION FOR EARTH SHRINKAGE I 0! 0/ -878 -878
 SUBTOTAL: 48,655 28,712 ! 19.943) 12496 8475 1,903 10,663 0 20,237 17,755 0 37992
TOTAL: 48,655 % I 0 37,992
! i
SAY: 50,000 0 0 38,000
FROM GEOTECH:
FABRIC FOR SOIL STABILIZATION: 1000 SY CONTINGENCY
UNDERDRAIN: - 500 LF CONTINGENCY THESE EARTHWORK COMPS ASSUME MATERIAL CAN BE
ESTIMATED UNDERCUT HAULED OVER BRIDGE.
SELECT MATERIAL CLASS I OR III: 300 CY FOR BACKFILL OF UNDERCUT
SELECT MATERIAL CLASS I OR III: 1000 CY CONTINGENCY
CLASS IV SUBGRADE STAB. MATERIAL: 500 CY CONTINGENCY
TOTAL
EXCAV. UNDERCUT BORROW EMB. TOTAL
(UNCL)) EXCAV. +15% WASTE
CHECK: 48,655 + 0 0 = 10,663 + 37,992
48,655 = 48,655
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